

Executive Summary – OPS-SG0036 - Laundry Services

Calibre will issue an RFP for the provision of Laundry Services at the Valentine Gold Mine to start approximately May 2025. The RFP will be issued on April 7, 2025 and will close on April 21, 2025. Set out below is an executive summary of the main supplier responsibilities associated with this work. If a supplier would like to bid this RFP, either alone or with alliance partners, please advise Calibre no later than April 4, 2025 of your intent, as well as the name of the participating alliance company. Questions or requests for clarification may be sent to Aimee Thorne, Contract Superintendent, at athorne@calibremining.com & Brenda Downey, Contract Specialist, at bdowney@calibremining.com no later than April 4, 2025.

Executive Summary of Service

Overview

The Laundry Services Company shall provide laundry services which include, but are not limited to, providing pickup services of soiled coveralls and uniforms from the Camp Accommodations Facility, Process Plant, Maintenance Dry, and Mining Dry areas, washing, drying, pressing, and folding of the soiled laundry, and delivery of clean laundered items back to the Camp Facility at the Valentine Gold Mine. The Laundry Services Company will be required to provide a mending, alteration, and embroidery service, or an area within their premises that mending and alterations can be performed by their subcontractor on a schedule that will be determined by Calibre. A hemming and personalization/embroidery service will always be available upon request for all new hires and new coveralls/uniforms.

Assessment:

Gather information regarding the equipment required, ability to perform the scope within the timeframes required, and provide information regarding operational efficiency of the equipment, as well as any suggestions for changes or alterations to the scope based on industry experience.

Laundry Services and Maintenance:

All labour, materials, and equipment to perform the required cleaning, alterations, embroidery, and delivery required for the operation in the main scope. This must happen in conjunction with maintaining the equipment and premises required to perform the work laid out in the scope.

Site Access:

Provide any labour and vehicles required to access The Valentine Gold Mine for deliveries and pick-ups. Vehicles must be maintained in a manner that is conducive to access road travel, and all labour coming to Site must be able to complete all the Calibre prerequisites required for Site Access to be granted.

Emergency Service:

Provide required emergency services including all labour and material, within a limited timeframe.

Requirements/Deliverables of Successful Bidder:

The successful bidder shall submit a plan outlining the services required.



Location (on-site/off-site)

Off-Site

Expected start/end date

Start Date: May, 2025